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 1. Revision of Project Schedule is as follows: 
 
 Last Day to Submit Questions Wednesday March 31, 2004 4:00 PM  4110 State Off Bldg 
 Final Addendum Issued  Thursday April 1, 2004 4:00 PM   4110 State Off Bldg 
 Bid Opening   Tuesday April 6, 2004  3:00 PM   4110 State Off 
Bldg 
 Sub Contractor Lists Due  Wednesday April 7, 2004 3:00 PM  4110 State Off Bldg 
 Project Completion 90 Calendar Days from NTP 
 
2. Under demolition of existing rock ditch, salvage all rock removed from the historic ditch.  Rocks to 
 be hauled and dumped at a selected site on post 
 
3. Clean fill removed from the site will be allowed to be dumped on post.  All other debris, concrete, 
 asphalt, rocks, must be removed from post. 
 
4. Included in the scope of the project for Alternate #1 is Sht #8 Wyoming Ave which is attached 
 
5. During the project, when necessary, roadways may be blocked to accommodate construction.  
 Schedules must reflect any such road blockages and coordination with Guard personnel well in 
 advance to facilitate access to facilities, traffic management etc. 
 
6. At Bldg 306 remove a section of concrete sidewalk and provide a curb cut to allow a smooth 
 transition to the existing sidewalk 
 
7. Disregard Section 1 of Specifications Titled "Conditions of the Contract”.  The General Conditions 
 of  the Contract Documents supercede the above section and will regulate this contract. 




